BID RECAP NO. 02-16/17

BLAIR IB-MAGNET SCHOOL MODERNIZATION

OPENING DATE AND TIME: 02/17/17, 11 AM

	CONTRACTOR NAME	JOBWALK #1 GCs 01/10/17	JOBWALK #2 ABATEMT 01/18/2017	JOBWALK #3 GCs 02/09/17	PRE-QUALIFIED GC	PRE-QUALIFIED ABATEMT	PRE-QUALIFIED MECHANICAL	PRE-QUALIFIED ELECTRICAL	PRE-QUALIFIED PLUMBING	TIME STAMP	ADDM (6)	GC's & SUB DIR # Verification	SUB LIST	BID BOND	DEVIATNS FORM	NON COLL	CWA	BIDDING PRACTICES INDEMNITY FORM	DVBE PARTICIPATION STATEMT (p. 24)	WORKERS COMP	REF LIST	DRUG-FREE WORK PLACE	ALCOHOL & TOBACCO FREE	DVBE CLOSEOUT STATEMT (p. 38)	BACKGD CHECKS	PAGES 5, 17, & 65	TOTAL BID
1	The Nazerian Group	✓	✓	✓	✓	✓	✓	✓	✓	02/17/17 11:00am	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	$ 20,990,123.00
2	Pinner Construction	✓	✓	✓	✓	✓	✓	✓	✓	02/17/17 10:57am	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	$ 20,239,000.00
3	AMG & Associates	✓	✓	✓	✓	✓	✓	✓	✓	02/17/17 10:55am	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	$ 20,632,000.00
4	Chalmers Construction	✓	✓	✓	✓	✓	✓	✓	✓	02/17/17 11:01am	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	$ 23,090,000.00
5	SJ Amoroso	✓	✓	✓	✓	✓	✓		✓	02/17/17 11:01am	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	$ 20,557,000.00
6																											
7																											
8																											
9																											