BID RECAP NO. 06-17/18

NORMA COOMBS ES-REPLACEMENT OF EXISTING CENTRAL PLANT EQUIPMENT

OPENING DATE AND TIME: 03/15/18, 2PM

	CONTRACTOR NAME	TIME STAMP	Pre-Qual GC	Pre-Qual MEPs	JOBWALK	ADDM	GC's & SUB DIR # Verification	SUB LIST	BID BOND	DEVIATNS FORM	NON COLL	BIDDING PRACTICES INDEMNITY FORM	WORKERS COMP	REF LIST	DRUG-FREE WORK PLACE	ALCOHOL & TOBACCO FREE	BACKGD CHECKS	PAGES 5 & 17	BASE BID
1	Nazerian Group	03/15/18 1:59pm	✓	Will self perform work	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	**$ 1,077,123.00**
2	Shenk Developers	03/15/18 1:52pm	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	**$ 1,313,000.00**
3	Liberty Climate Control, Inc.	03/15/18 1:52pm	✓	O	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	**$ 1,198,000.00**
4																			
5																			
6																			
7																			
8																			
9																			
10																			
11																			
12																			
13																			
14																			
15																			