BID RECAP NO. 07-15/16

MUIR HS-TELEVISION STUDIO & DIGITAL MEDIA LAB MODERNIZATION

OPENING DATE AND TIME: 05/24/16, 2PM

	CONTRACTOR NAME	JOBWALK	TIME STAMP	ADDM	GC'S & SUB DIR # Verif	SUB LIST	BID BOND	DEVIATNS FORM NON COLL	CWA	WORKERS COMP	REF LIST	DRUG-FREE WORK PLACE	ALCOHOL & TOBACCO FREE	BACKGD CHECKS	PAGES 5, 17, & 68	BASE BID	DEDUCTIVE ALT. #1: TIME CODE GENERATOR	DEDUCTIVE ALT. #2: TIMING & SYNC	DEDUCTIVE ALT. #3: WAV FM MONITOR & VIDEO SIGNL GNR	DEDUCTIVE ALT. #4: PORT VIDEO PROD	DEDUCTIVE ALT. #5: TV STUDIO VIDEO PROD EQUIP	BASE BID LESS ALL DEDUCTIVE ALTS
1	Ian Thomas Group	✓	05/24/16 1:55pm	O	O	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	$ 3,487,425.00	$ 2,000.00	$ 3,000.00	$ 6,000.00	$ 30,000.00	$ 60,000.00	$ 3,386,425.00
2	Nazerian Group	✓	05/24/16 1:56pm	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	$ 3,197,123.00	$ 20,000.00	$ 5,000.00	$ 45,000.00	$ 30,000.00	$ 310,000.00	$ 2,787,123.00
3	Chalmers Construction Services	✓	05/24/16 1:50pm	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	✓	$ 3,150,000.00	$ 11,000.00	$ 1,700.00	$ 29,200.00	$ 17,300.00	$ 292,250.00	$ 2,798,550.00
4																						
5																						
6																						
7																						
8																						
9																						
10																						
11																						
12																						